STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
BI D OPENING DATE  07/21/04 IN LAKE COUNTY ABOUT 12 KM NORTH OF 07/ 22/ 04
CONTRACT NUMBER 01- 410204 LOWER LAKE FROM 0.8 KM SOUTH OF CONTRACT CODE 'D '
LOCATI ON 01- LAK- 29- 27. 4/ 28.0 ROUTE 281 TO 0.2 KM NORTH OF 57 CONTRACT | TEVS
ROUTE 281
REALI GN VERTI CAL CURVE FEDERAL Al D ACST- P029- (096) E
PH P029- (096) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%
PROPOSALS | SSUED 12 FUND TOTAL  HBL 2,122, 000 TOTAL NUMBER OF WORKI NG DAYS 90
NUVBER OF Bl DDERS 2 ENG NEERS EST 1,592, 000. 00 AMOUNT UNDER 77, 165. 00 PERCENT UNDER EST 4. 85
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL  BIDDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1,514,835.00 2 GRANI TE CONSTRUCTI ON' COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
2 1,874,155.00 1 JURI N CONSTRUCTI ON | NC 530 629- 4534

P O BOX 1434
W LLOW CREEK CA 95573

00738369

FAX 530 629-3484



01-410204 Bl D245

01- LAK-29-2 PAGE 2

07/ 21/ 04 07/ 22/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 FRANK MEDI NA ITEMS 1, 7, 8, 14, 15, 19 THRU 21, 40 AND 48 THRU 50

OROVI LLE CA
M KE BROWN ELECTRI C | TEMS 56 AND 57 ( PARTI AL)
COTATI CA
PRI CE STRI PI NG ITEM5S 9 THRU 11, 37 AND 51 THRU 55
CRESCENT CITY CA
PROSEED I TEMS 25 THRU 31

PH LO CA



01-410204
01- LAK-29-2
07/ 21/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

07/ 22/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

MC CULLOUGH CONSTRUCTI ON
P O BOX 18
SALYER CA 95563

M KE BROMN ELECTRI C
561 MERCHANTI LE
COTATI CA 94931

NI TTA CONSTRUCTI ON
3778 DEL MAR AVE
LOOM S CA 95650

PRI CE STRI PI NG
1680 ELK VALLEY RD
CRESCENT CI TY CA 95531

EXCAVATI ON AND PAVI NG ( PARTI AL)

ELECTRI CAL

ERCSI ON CONTROL

STRI PI NG



01-410204 Bl D245

01- LAK- 29- 2 CONTRACT PROPOSAL OF LOW BI DDER PAGE 4
07/ 21/ 04 07/ 22/ 04
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 340 15. 00 5, 100. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 7,500. 00* 7,500. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 3, 500. 00 3., 500. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 89, 400. 00* 89, 400. 00
7 (S) 033205 TRAFFI C PLASTI C DRUM EA 15 150. 00 2, 250. 00
8 (S) 120120 TYPE |11 BARRI CADE EA 3 75. 00 225. 00
9 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) M2 110 55. 00 6, 050. 00
10 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 8, 200 2.00 16, 400. 00
11 (S) 120300 TEMPORARY PAVEMENT MARKER EA 590 4.00 2. 360. 00
12 (S) 128650 PORTABLE CHANGEABLE NMESSAGE SI GN EA 4 7, 500. 00 30, 000. 00
13 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 100 25. 00 27, 500. 00
14 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 56 200. 00 11, 200. 00
15 150742 REMOVE ROADSI DE SI GN EA 1 150. 00 150. 00
16 150805 REMOVE CULVERT M 48 90. 00 4, 320. 00
17 150820 REMOVE | NLET EA 1 250. 00 250. 00
18 150821 REMOVE HEADWALL EA 3 500. 00 1, 500. 00
19 152255 RESET MAI LBOX EA 1 350. 00 350. 00
20 152320 RESET ROADSI DE SI GN EA 41 250. 00 10, 250. 00
21 152379 RELOCATE FENCE M 270 32. 00 8, 640. 00
22 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVENENT MR 5, 000 5.00 25, 000. 00
23 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 17, 000. 00* 17, 000. 00
24 190101 ROADVWAY EXCAVATI ON VB 16, 100 12. 00 193, 200. 00
25 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 7 425. 00 2, 975. 00
26 (S) 203014 FI BER ( EROSI ON CONTROL) KG 3, 360 .50 1, 680. 00
27 (S) 203021 FI BER ROLLS M 430 12.00 5, 160. 00
28 (S) 203024 COMPCST ( EROSI ON' CONTROL) VB 5 450. 00 2. 250. 00
29 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 160 43. 00 6, 880. 00
30 (S) 203056 COMMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 210 1. 50 315. 00
31 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 240 2.00 480. 00
32 260201 CLASS 2 AGGREGATE BASE VB 6, 630 48. 00 318, 240. 00
33 390095 REPLACE ASPHALT CONCRETE SURFACI NG B 20 340. 00 6, 800. 00
34 390155 ASPHALT CONCRETE ( TYPE A) TONN 5, 250 71. 00 372, 750. 00
35 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 590 83. 00 48, 970. 00
36 393001 PAVEMENT REI NFORCI NG FABRI C MR 440 15. 00 6, 600. 00
37 394054 SHOULDER RUMBLE STRI P STA 10 250. 00 2, 500. 00

(AC, GROUND- I N | NDENTATI ONS)



01-410204 Bl D245

01- LAK- 29- 2 CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
07/ 21/ 04 07/ 22/ 04

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT

38 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 0.8 1, 500. 00 1, 200. 00
39 (F) 510535 M NOR CONCRETE ( HEADWALL) VB 5.8 1, 850. 00 10, 730. 00
40 566011 ROADSI DE SI GN - ONE POST EA 1 1, 200. 00 1, 200. 00
41 620913 600 MV ALTERNATI VE PI PE CULVERT M 18 350. 00 6, 300. 00
42 620930 1050 MM ALTERNATI VE Pl PE CULVERT M 32 475. 00 15, 200. 00
43 650069 450 MM REI NFORCED CONCRETE Pl PE M 3 300. 00 900. 00
44 703233 GRATED LI NE DRAI N M 15 300. 00 4, 500. 00
45 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 150 100. 00 15, 000. 00
46 729010 ROCK SLOPE PROTECTI ON FABRI C MR 360 2.00 720. 00
47 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 300 3.00 900. 00
48 820107 DELI NEATOR ( CLASS 1) EA 25 40. 00 1, 000. 00
49 820112 MARKER ( CULVERT) EA 2 75. 00 150. 00
50 033206 H GHVWAY POST MARKER EA 4 75. 00 300. 00
51 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 68 55. 00 3, 740. 00
52 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4, 200 1.75 7. 350. 00
53 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 670 2. 00 1, 340. 00
54 (S) 840568 100 MM THERMOPLASTI C TRAFFI C STRI PE M 240 1. 00 240. 00

(BROKEN 3.66 M- 0.92 M
55 (S) 850122 PAVEMENT MARKER EA 340 11. 00 3, 740. 00
( RETROREFLECT| VE- RECESSED)

56 (S) 033207 MODI FY LI GHTI NG & FLASHI NG BEACON LS LUMP SUM 42, 580. 00* 42, 580. 00
57 999990 MOBI LI ZATI ON LS LUMP SUM 150, 000. 00* 150, 000. 00

TOTAL 1, 514, 835. 00



01-410204 Bl D245

01- LAK-29-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
07/ 21/ 04 07/ 22/ 04
| TEM SECOND
Bl D AMOUNT

1 18. 00 6120. 00

2 10, 000. 00~ 10000. 00

3 10, 000. 00* 10000. 00

4 2,500. 00 2500. 00

5 6, 000. 00* 6000. 00

6 153, 000. 00* 153000. 00

7 70. 00 1050. 00

8 150. 00 450. 00

9 24. 00 2640. 00
10 1.00 8200. 00
11 4.00 2360. 00
12 8, 600. 00 34400. 00
13 90. 00 99000. 00
14 350. 00 19600. 00
15 200. 00 200. 00
16 300. 00 14400. 00
17 500. 00 500. 00
18 2, 000. 00 6000. 00
19 350. 00 350. 00
20 400. 00 16400. 00
21 50. 00 13500. 00
22 3. 00 15000. 00
23 50, 000. 00* 50000. 00
24 14. 00 225400. 00
25 450. 00 3150. 00
26 1.50 5040. 00
27 22.00 9460. 00
28 450. 00 2250. 00
29 65. 00 10400. 00
30 1.50 315. 00
31 30. 00 7200. 00
32 55. 00 364650. 00
33 180. 00 3600. 00
34 78. 00 409500. 00
35 88. 00 51920. 00
36 13. 00 5720. 00
37 250. 00 2500. 00
38 1, 500. 00 1200. 00
39 1, 800. 00 10440. 00




01-410204 Bl D245

01- LAK-29-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
07/ 21/ 04 07/ 22/ 04
| TEM SECOND
Bl D AMOUNT
40 800. 00 800. 00
41 400. 00 7200. 00
42 790. 00 25280. 00
43 800. 00 2400. 00
44 100. 00 1500. 00
45 90. 00 13500. 00
46 3.00 1080. 00
47 10. 00 3000. 00
48 60. 00 1500. 00
49 100. 00 200. 00
50 100. 00 400. 00
51 60. 00 4080. 00
52 2.00 8400. 00
53 4.00 2680. 00
54 1.00 240. 00
55 22.00 7480. 00
56 50, 000. 00* 50000. 00
57 160, 000. 00* 160000. 00

TOT 1, 874, 155. 00



